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BID TABULATIONS

Client: _City of West Des Moines

Project: Grand Avenue (South Jordan Creek Parkway to South 88th Street)

Project 1 _0510-056-2018

Bid Date: 5/1/2019, 2 P.M.

McAninch Corporation Corell Contractor Inc Shekar Engineering
P.O. Box 1486 P.O. Box 65430 2600 MLK Jr. Pkwy Suite #200
'S ESTIMATE Des Moines, lowa 50305 West Des Moines, lowa 50265 Des Moines, lowa 50310
ITEM NO. |  ITEM CODE ITEM DESCRIPTION UNIT QUANTITY UNIT COST $ COosT$ UNIT COST $ CosT$ UNIT COST $ CosT$ UNIT COST $ CoST $
DIVISION 2 - EARTHWORK, SUBGRADE AND SUBBASE
2.01 2010-108-C-0 |CLEARING AND GRUBBING Ls 1 $15,000.00 $15,000.00| $11,730.00 $11,730.00| $124,711.00 $124,711.00) $26,500.00 $26,500.00|
2.02 2010-108-D-1 |TOPSOIL, ON-SITE [ 12159 $7.00 $85,113.00 $6.28 $76,358.52 $6.90 $83,897.10 $5.62 $68,333.58
2.03 2010-108-E-0 |EXCAVATION, CLASS 10 cy 3342 $15.00 $50,130.00| $8.84 $29,543.28] $3.50 $11,697.00| $2.01 $6,717.42
2.04 2010-108-E-0 |EMBANKMENT-IN-PLACE, CONTRACTOR FURNISHED [ 179886 $9.00 $1,618,974.00 $6.76 $1,216,029.36| $9.60 $1,726,905.60) $12.51|  $2,250,373.86|
2.05 2010-108-G-0 |SUBGRADE PREPARATION, 6 IN. sy 6296 $2.00 $12,592.00| $3.44 $21,658.24] $2.00 $12,592.00| $1.80 $11,332.80|
2.06 2010-108-G-0 |SUBGRADE PREPARATION, 12 IN. sy 22213 $3.00 $66,639.00 $2.63 $58,420.19 $2.50 $55,532.50 $2.54 $56,421.02
DIVISION 4 - SEWERS AND DRAINS
4.01 4020-108-A-1 |STORM SEWER, TRENCHED, RCP, 18 IN. DIA. LF 871 $60.00 $52,260.00| $70.00 $60,970.00| $61.25 $53,348.75 $62.54 $54,472.34]
4.02 4020-108-A-1 |STORM SEWER, TRENCHED, RCP, 24 IN. DIA. LF 117 $75.00 $8,775.00 $75.00 $8,775.00 $86.00 $10,062.00 $77.38 $9,053.46
4.03 4020-108-A-1 |STORM SEWER, TRENCHED, RCP, 30 IN. DIA. LF 52 $100.00 $5,200.00 $87.00 $4,524.00 $107.00 $5,564.00 $104.94 $5,456.88
4.04 4020-108-A-1 |STORM SEWER, TRENCHED, RCP, 36 IN. DIA. LF 2300 $125.00 $287,500.00 $121.00 $278,300.00 $102.00 $234,600.00 $120.84 $277,932.00
4.05 4020-108-A-1 |STORM SEWER, TRENCHED, RCP, 48 IN. DIA. LF 162 $235.00 $38,070.00| $174.00 $28,188.00| $143.00 $23,166.00| $165.36 $26,788.32
4.06 4020-108-H-1 |PRECAST PLUG, STORM SEWER, 24 IN. DIA., RCP CLASS III EA 1 $350.00 $350.00) $300.00 $300.00) $650.00 $650.00) $583.00 $583.00)
4.07 4020-108-H-1 |PRECAST PLUG, STORM SEWER, 30 IN. DIA., RCP CLASS Il EA 1 $400.00 $400.00) $400.00 $400.00) $675.00 $675.00) $689.00 $689.00)
4.08 4030-108-A-1 |PIPE CULVERT, TRENCHED, RCP, 42 IN. DIA. LF 240 $200.00 $48,000.00 $153.00 $36,720.00 $130.00 $31,200.00 $135.68 $32,563.20
4.09 4030-108-B-0 |PIPE APRON, RCP, 36 IN. DIA. EA 1 $3,000.00 $3,000.00 $2,100.00 $2,100.00 $1,900.00 $1,900.00 $3,286.00 $3,286.00
4.10 4030-108-B-0 |PIPE APRON, RCP, 42 IN. DIA. EA 4 $3,500.00 $14,000.00 $2,600.00 $10,400.00 $2,800.00 $11,200.00 $4,134.00 $16,536.00
4.11 4030-108-B-0 |PIPE APRON, RCP, 48 IN. DIA. EA 2 $5,000.00 $10,000.00| $2,870.00 $5,740.00 $2,900.00 $5,800.00 $4,770.00 $9,540.00
4.12 4030-108-C-0 |PIPE APRON FOOTING, RCP, 36 IN. DIA. EA 1 $800.00 $800.00) $340.00 $340.00) $800.00 $800.00) $1,007.00 $1,007.00
4.13 4030-108-C-0 |PIPE APRON FOOTING, RCP, 42 IN. DIA. EA 4 $1,000.00 $4,000.00 $370.00 $1,480.00 $960.00 $3,840.00 $1,166.00 $4,664.00
4.14 4030-108-C-0 |PIPE APRON FOOTING, RCP, 48 IN. DIA. EA 2 $1,200.00 $2,400.00 $397.00 $794.00) $1,110.00 $2,220.00 $1,484.00 $2,968.00
DIVISION 5 - WATER MAIN AND APPURTENANCES
5.01 5010-108-A-1 |WATER MAIN, TRENCHED, PVC C900 DR18, 8 IN. LF 167 $65.00 $10,855.00| $26.00 $4,342.00 $71.00 $11,857.00| $34.98 $5,841.66
5.02 5010-108-A-1 |WATER MAIN, TRENCHED, PVC C900 DR18, 16 IN. LF 1094 $115.00 $125,810.00 $54.00 $59,076.00 $54.50 $59,623.00 $56.18 $61,460.92
5.03 5010-108-A-1 |WATER MAIN, TRENCHED, CL52 DUCTILE IRON, 16 IN. LF 60 $170.00 $10,200.00| $111.00 $6,660.00 $225.00 $13,500.00| $289.38 $17,362.80|
5.04 5010-108-A-2 |WATER MAIN, TRENCHLESS, PVC C900 DR18, 8 IN. LF 328 $125.00 $41,000.00 $98.00 $32,144.00 $130.00 $42,640.00 $95.40 $31,291.20
5.05 5010-108-C-2 |WATER MAIN FITTINGS LB 3830 $9.00 $34,470.00| $3.00 $11,490.00| $5.00 $19,150.00| $6.36 $24,358.80|
5.06 5020-108-A-0 |VALVE, GATE, 8 IN. EA 1 $2,000.00 $2,000.00 $1,226.00 $1,226.00 $1,400.00 $1,400.00 $1,908.00 $1,908.00
5.07 5020-108-A-0 |VALVE, GATE, 16 IN. EA 3 $5,500.00 $16,500.00| $5,736.00 $17,208.00| $5,990.00 $17,970.00| $7,208.00 $21,624.00|
5.08 5020-108-C-0 |FIRE HYDRANT ASSEMBLY EA 4 $5,000.00 $20,000.00 $3,961.00 $15,844.00 $4,870.00 $19,480.00 $5,300.00 $21,200.00
5.09 5020-108-F-0 |VALVE BOX EXTENSION EA 1 $450.00 $450.00) $400.00 $400.00) $395.00 $395.00) $265.00 $265.00)
5.10 | 2599-9999005 |CONNECT TO EXISTING WATER MAIN EA 2 $1,500.00 $3,000.00 $2,569.00 $5,138.00 $5,775.00 $11,550.00 $7,208.00 $14,416.00
DIVISION 6 - STRUCTURES FOR SANITARY AND STORM SEWERS
6.01 6010-108-A-0 |MANHOLE, STORM SEWER, SW-401, 60 IN. EA 3 $5,000.00 $15,000.00| $5,574.00 $16,722.00| $6,200.00 $18,600.00| $4,558.00 $13,674.00|
6.02 6010-108-A-0 | MANHOLE, STORM SEWER, SW-403 EA 1 $12,000.00 $12,000.00 $12,660.00 $12,660.00 $11,500.00 $11,500.00 $11,660.00 $11,660.00
6.03 6010-108-B-0 |INTAKE, SINGLE GRATE INTAKE WITH MANHOLE, SW-503 EA 7 $4,500.00 $31,500.00 $4,452.00 $31,164.00 $4,300.00 $30,100.00 $4,346.00 $30,422.00
6.04 6010-108-B-0 |INTAKE, SINGLE GRATE INTAKE WITH MANHOLE, SW-503 MODIFIED EA 5 $10,000.00 $50,000.00 $8,930.00 $44,650.00 $5,500.00 $27,500.00 $6,996.00 $34,980.00
6.05 6010-108-B-0 |INTAKE, DOUBLE GRATE INTAKE WITH MANHOLE, SW-506 EA 2 $7,000.00 $14,000.00 $7,430.00 $14,860.00 $7,500.00 $15,000.00 $6,890.00 $13,780.00
6.06 6010-108-B-0 |INTAKE, DOUBLE GRATE INTAKE WITH MANHOLE, SW-506 MODIFIED EA 2 $14,000.00 $28,000.00 $13,040.00 $26,080.00 $8,800.00 $17,600.00 $9,752.00 $19,504.00
6.07 6010-108-E-0 | MANHOLE ADJUSTMENT, MINOR EA 1 $1,000.00 $1,000.00 $1,627.00 $1,627.00 $1,300.00 $1,300.00 $2,120.00 $2,120.00
6.08 6010-108-F-0 |MANHOLE ADJUSTMENT, MAJOR EA 11 $5,000.00 $55,000.00 $6,470.00 $71,170.00 $6,500.00 $71,500.00 $6,466.00 $71,126.00
DIVISION 7 - STREETS AND RELATED WORK
7.01 7010-108-A-0 |10 IN. PCC PAVEMENT, CLASS C-SUD REINFORCED W/ 8 IN. CURB sy 20301 $65.00 $1,319,565.00) $59.15 $1,200,804.15, $59.15 $1,200,804.15, $65.72|  $1,334,181.72
7.02 7010-108-E-0 |CURB AND GUTTER, P.C.C., 2.5 FT. LF 231 $30.00 $6,930.00 $39.80 $9,193.80 $40.00 $9,240.00 $44.52 $10,284.12
7.03 7030-108-C-0 |SHARED USE PATH, REINFORCED PCC, 6 IN. sy 5250 $55.00 $288,750.00) $35.70 $187,425.00) $35.90 $188,475.00) $47.70 $250,425.00)
7.04 7030-108-A-0 |REMOVAL OF SHARED USE PATH sy 354 $8.00 $2,832.00 $14.09 $4,987.86 $14.00 $4,956.00 $5.30 $1,876.20
7.05 7030-108-B-0 |REMOVAL OF CURB LF 48 $2.00 $96.00| $32.36 $1,553.28 $25.00 $1,200.00 $10.60 $508.80)
7.06 7030-108-G-0 |DETECTABLE WARNING SF 80 $40.00 $3,200.00 $36.70 $2,936.00 $36.00 $2,880.00 $42.40 $3,392.00
7.07 7040-108-A-0 |FULL DEPTH PATCHES, 9" (MIN.) REINFORCED sy 560 $115.00 $64,400.00 $114.25 $63,980.00 $114.00 $63,840.00 $63.60 $35,616.00
7.08 7040-108-F-0 | DIAMOND GRINDING sy 75 $35.00 $2,625.00 $37.52 $2,814.00 $55.00 $4,125.00 $159.00 $11,925.00
7.09 7040-108-H-0 |PAVEMENT REMOVAL sy 983 $6.00 $5,898.00 $19.91 $19,571.53 $15.00 $14,745.00| $10.60 $10,419.80|
DIVISION 8 - TRAFFIC CONTROL
8.01 8020-108-C-0 |PAINTED PAVEMENT MARKINGS, SOLVENT/WATERBORNE STA 138.8 $150.00 $20,820.00 $96.90 $13,449.72 $78.75 $10,930.50 $79.50 $11,034.60
8.02 8020-108-G-0 |PAINTED SYMBOLS AND LEGENDS EA 9 $750.00 $6,750.00 $153.00 $1,377.00 $115.00 $1,035.00 $116.60 $1,049.40
8.03 8030-108-A-0 | TEMPORARY TRAFFIC CONTROL Ls 1 $50,000.00 $50,000.00 $218,762.09 $218,762.09 $20,700.00 $20,700.00 $20,882.00 $20,882.00
8.04 2528-8445113 |FLAGGERS EACH 10 $500.00 $5,000.00 $475.00 $4,750.00 $660.00 $6,600.00 $477.00 $4,770.00
8.05 2528-9290050 |PORTABLE DYNAMIC MESSAGE SIGN (PDMS) CDAY 20 $150.00 $3,000.00 $306.00 $6,120.00 $157.00 $3,140.00 $159.00 $3,180.00
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BID TABULATIONS

Client: _City of West Des Moines

Project: Grand Avenue (South Jordan Creek Parkway to South 88th Street)

Project :_0510-056-2018

Bid Date: 5/1/2019, 2 P.M.

McAninch Corporation Corell Contractor Inc Shekar Engineering
P.O. Box 1486 P.O. Box 65430 2600 MLK Jr. Pkwy Suite #200
'S ESTIMATE Des Moines, lowa 50305 West Des Moines, lowa 50265 Des Moines, lowa 50310
ITEM NO. |  ITEM CODE ITEM DESCRIPTION UNIT QUANTITY UNIT COST $ CosT$ UNIT COST $ CosT$ UNIT COST $ CosT$ UNIT COST $ CoST $
DIVISION 9 - SITE WORK AND LANDSCAPING
9.01 9010-108-B-0 |SEEDING, FERTILIZING, AND MULCHING FOR HYDRAULIC SEED., TYPE 1 (PERM. LAWN MIX) AC 3.05 $1,900.00 $5,795.00 $2,550.00 $7,777.50 $2,565.00 $7,823.25 $2,650.00 $8,082.50
9.02 9010-108-B-0 |SEEDING, FERTILIZING, AND MULCHING FOR HYDRAULIC SEED., TYPE 2 (PERM. COOL SEASON MIX.) AC 10.46 $1,400.00 $14,644.00 $2,448.00 $25,606.08 $2,460.00 $25,731.60 $2,544.00 $26,610.24
9.03 9010-108-B-0 |SEEDING, FERTILIZING, AND MULCHING FOR HYDRAULIC SEED., TYPE 5 (RURAL TEMP. EC MIX.) AC 13.51 $600.00 $8,106.00 $1,428.00 $19,292.28| $1,435.00 $19,386.85, $1,484.00 $20,048.84
9.04 9010-108-E-0 |WARRANTY Ls 1 $5,000.00 $5,000.00 $6,171.00 $6,171.00 $6,200.00 $6,200.00 $6,413.00 $6,413.00
9.05 9040-108-A-1 |SWPPP PREPARATION & MANAGEMENT Ls 1 $4,500.00 $4,500.00 $5,967.00 $5,967.00 $6,000.00 $6,000.00 $6,201.00 $6,201.00
9.06 9040-108-D-1 |FILTER SOCKS, 8 IN. LF 8430 $2.25 $18,967.50 $1.43 $12,054.90 $1.45 $12,223.50 $1.48 $12,476.40
9.07 9040-108-D-2 |FILTER SOCKS, REMOVAL LF 8430 $0.25 $2,107.50 $0.20 $1,686.00 $0.20 $1,686.00 $0.21 $1,770.30
9.08 9040-108-E-0 | TEMPORARY RECP, TYPE 2.8 sy 1862 $6.50 $12,103.00 $1.19 $2,215.78 $1.20 $2,234.40 $1.24 $2,308.88
9.09 9040-108-G-1 |CHECK DAM, ROCK TON 40.5 $56.00 $2,268.00 $89.81 $3,637.31 $67.00 $2,713.50 $59.36 $2,404.08
9.10 9040-108--0 |RIP RAP, CLASS E TON 891 $60.00 $53,460.00 $52.03 $46,358.73 $54.00 $48,114.00 $67.84 $60,445.44
9.11 9040-108-N-1 |SILT FENCE, INSTALLATION LF 11040 $1.50 $16,560.00| $1.43 $15,787.20| $1.45 $16,008.00| $1.48 $16,339.20|
9.12 9040-108-N-2_|SILT FENCE, REMOVAL OF SEDIMENT LF 883 $0.10 $88.30) $0.05 $44.15) $0.05 $44.15) $0.05 $44.15]
9.13 9040-108-N-3 |SILT FENCE, REMOVAL OF DEVICE LF 8832 $0.20 $1,766.40 $0.05 $441.60) $0.05 $441.60) $0.05 $441.60)
9.14 9040-108-0-1 |STABILIZED CONSTRUCTION ENTRANCE sy 344 $15.00 $5,160.00 $8.56 $2,944.64 $13.50 $4,644.00 $11.66 $4,011.04
9.15 9040-108-Q-2 |EROSION CONTROL MULCH, HYDROMULCH AC 13.51 $1,200.00 $16,212.00| $1,224.00 $16,536.24] $1,230.00 $16,617.30| $1,272.00 $17,184.72
9.16 9040-108-T-1 |INLET PROTECTION DEVICE, INSTALLATION EA 22 $150.00 $3,300.00 $136.75 $3,008.50 $137.00 $3,014.00 $142.04 $3,124.88
9.17 9040-108-T-2 | INLET PROTECTION DEVICE, MAINTENANCE EA 22 $20.00 $440.00) $20.40 $448.80) $20.00 $440.00) $21.20 $466.40)
9.18 9060-108-E-0 |REMOVAL OF FENCE LF 331 $4.00 $1,324.00 $3.01 $996.31] $4.45 $1,472.95 $10.60 $3,508.60
9.19 2519-3300400 |FIELD FENCE BRACE PANEL EA 2 $200.00 $400.00) $331.50 $663.00) $462.00 $924.00) $344.50 $689.00)
DIVISION 11 - MISCELLANEOUS
11.01 | 11010-108-A-0 |CONSTRUCTION SURVEY LS 1 $25,000.00 $25,000.00 $25,460.00 $25,460.00 $36,155.00 $36,155.00 $38,690.00 $38,690.00
11.02 | 11050-108-A-0 |CONCRETE WASHOUT Ls 1 $2,400.00 $2,400.00 $10,865.00 $10,865.00| $10,863.00 $10,863.00| $10,760.99 $10,760.99
11.03 | 2599-9999005 |PRIMARY HAND HOLES (48"x72"x48" DEEP) EA 9 $9,000.00 $81,000.00 $8,511.00 $76,599.00 $8,510.00 $76,590.00 $3,555.35 $31,998.15
11.04 | 2599-9999005 |SECONDARY HAND HOLES (30"x48"x36" DEEP) EA 9 $5,000.00 $45,000.00 $1,315.00 $11,835.00 $1,315.00 $11,835.00 $2,377.61 $21,398.49
11.05 | 2599-9999009 |JOINT TRENCH LF 4220 $65.00 $274,300.00 $51.00 $215,220.00 $51.00 $215,220.00 $26.50 $111,830.00
11.06 | 2599-9999009 |PVC SCHEDULE 40, 24 INCH LF 1087 $100.00 $108,700.00 $542.50 $589,697.50 $390.00 $423,930.00
11.07 | 2599-9999009 |PLACEMENT OF CONDUIT IN TRENCH (4 IN.) LF 50640 $6.25 $316,500.00 $5.22 $264,340.80 $5.75 $291,180.00 $13.78 $697,819.20
11.08 | 2599-9999009 |PULL ROPE WITH TRACE WIRE INSTALLATION LF 8440 $1.25 $10,550.00| $1.53 $12,913.20] $1.50 $12,660.00| $2.47 $20,846.80|
11.09 | 2599-9999010 |TESTING OF DUCT BANK CONDUIT LS 1 $15,000.00 $15,000.00 $15,496.00 $15,496.00 $15,500.00 $15,500.00 $5,300.00 $5,300.00
DIVISION 12 - STRUCTURES
12.01 | 2102-0425071 |SPECIAL BACKFILL cy 1069 $40.00 $42,760.00| $56.10 $59,970.90| $56.00 $59,864.00| $58.30 $62,322.70|
12.02 | 2402-0425030 |GRANULAR BACKFILL [ 561 $30.00 $16,830.00 $61.20 $34,333.20 $61.50 $34,501.50 $104.94 $58,871.34
12.03 | 2402-2720000 EXCAVATION, CLASS 20 cy 3438 $20.00 $68,760.00| $8.16 $28,054.08| $8.00 $27,504.00| $5.30 $18,221.40|
12.04 | 2403-0100020 |STRUCTURAL CONCRETE (RCB CULVERT) [ 835 $700.00 $584,500.00 $403.00 $336,505.00 $405.00 $338,175.00 $445.93 $372,351.55
12.05 | 2404-7775000 |REINFORCING STEEL LB 126330 $1.25 $157,912.50) $1.07 $135,173.10) $1.05 $132,646.50) $1.28 $161,702.40)
12.06 | 2519-1002048 |FENCE, CHAIN LINK, VINYL COATED (BLACK) LF 138.9 $90.00 $12,501.00 $100.75 $13,994.18 $88.00 $12,223.20 $104.68 $14,540.05
TOTAL BASE BID $6,507,769.20 $5,965,050.00 $6,198,262.90 $6,780,980.24

CORRECTED
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BID TABULATIONS

Client: City of West Des Moines

Project: Grand Avenue (South Jordan Creek Parkway to South 88th Street)

Project Number: 0510-056-2018

Bid Date: 5/1/2019,2 P.M.

Alliance Construction Group, LLC Elder Corporation Concrete Technologies, Inc.
3000 SE Grimes Boulevard, Suite 800 5088 East University Avenue 1001 SE 37th Street
ENGINEER'S ESTIMATE Grimes, lowa 50111 Des Moines, lowa 50327 Grimes, lowa 50111
ITEM NO. ITEM CODE ITEM DESCRIPTION UNIT QUANTITY UNIT COST $ CoST$ UNIT COST $ COST $ UNIT COST $ COST $ UNIT COST $ COST $
DIVISION 2 - EARTHWORK, SUBGRADE AND SUBBASE
2.01 2010-108-C-0 |CLEARING AND GRUBBING LS 1 $15,000.00 $15,000.00) $11,500.00 $11,500.00) $11,000.00 $11,000.00) $12,100.00 $12,100.00)
2.02 2010-108-D-1 |TOPSOIL, ON-SITE CcyY 12159 $7.00 $85,113.00) $7.50 $91,192.50 $7.45 $90,584.55 $7.85 $95,448.15
2.03 2010-108-E-0 |EXCAVATION, CLASS 10 cy 3342 $15.00 $50,130.00) $4.75 $15,874.50) $4.70 $15,707.40) $4.95 $16,542.90)
2.04 2010-108-E-0 |[EMBANKMENT-IN-PLACE, CONTRACTOR FURNISHED CcyY 179886 $9.00 $1,618,974.00) $10.50 $1,888,803.00| $10.20 $1,834,837.20) $10.75 $1,933,774.50)
2.05 2010-108-G-0 |SUBGRADE PREPARATION, 6 IN. SY 6296 $2.00 $12,592.00) $2.75 $17,314.00) $2.60 $16,369.60) $2.75 $17,314.00)
2.06 2010-108-G-0 |SUBGRADE PREPARATION, 12 IN. sy 22213 $3.00 $66,639.00) $3.50 $77,745.50) $3.25 $72,192.25 $3.40 $75,524.20)
DIVISION 4 - SEWERS AND DRAINS
4.01 4020-108-A-1 |STORM SEWER, TRENCHED, RCP, 18 IN. DIA. LF 871 $60.00 $52,260.00) $75.00 $65,325.00) $63.00 $54,873.00) $62.00 $54,002.00)
4.02 4020-108-A-1 |STORM SEWER, TRENCHED, RCP, 24 IN. DIA. LF 117 $75.00 $8,775.00) $90.00 $10,530.00 $78.00 $9,126.00) $76.75 $8,979.75,
4.03 4020-108-A-1 |STORM SEWER, TRENCHED, RCP, 30 IN. DIA. LF 52 $100.00 $5,200.00| $125.00 $6,500.00| $106.00 $5,512.00| $104.00 $5,408.00|
4.04 4020-108-A-1 |STORM SEWER, TRENCHED, RCP, 36 IN. DIA. LF 2300 $125.00 $287,500.00) $100.00 $230,000.00) $122.00 $280,600.00) $119.75 $275,425.00)
4.05 4020-108-A-1 |STORM SEWER, TRENCHED, RCP, 48 IN. DIA. LF 162 $235.00 $38,070.00) $160.00 $25,920.00) $167.00 $27,054.00) $164.00 $26,568.00)
4.06 4020-108-H-1 |PRECAST PLUG, STORM SEWER, 24 IN. DIA., RCP CLASS IlI EA $350.00 $350.00) $1,200.00 $1,200.00) $590.00 $590.00) $577.50 $577.50
4.07 4020-108-H-1 |PRECAST PLUG, STORM SEWER, 30 IN. DIA., RCP CLASS Ill EA 1 $400.00 $400.00) $1,250.00 $1,250.00| $700.00 $700.00) $682.50 $682.50)
4.08 4030-108-A-1 |PIPE CULVERT, TRENCHED, RCP, 42 IN. DIA. LF 240 $200.00 $48,000.00 $175.00 $42,000.00 $137.00 $32,880.00 $134.50 $32,280.00
4.09 4030-108-B-0 |PIPE APRON, RCP, 36 IN. DIA. EA 1 $3,000.00 $3,000.00| $4,200.00 $4,200.00| $3,300.00 $3,300.00| $3,255.00 $3,255.00]
4.10 4030-108-B-0 |PIPE APRON, RCP, 42 IN. DIA. EA 4 $3,500.00 $14,000.00 $2,700.00 $10,800.00 $4,200.00 $16,800.00 $4,095.00 $16,380.00
4.11 4030-108-B-0 |PIPE APRON, RCP, 48 IN. DIA. EA 2 $5,000.00 $10,000.00) $3,100.00 $6,200.00| $4,800.00 $9,600.00| $4,725.00 $9,450.00|
4.12 4030-108-C-0 |PIPE APRON FOOTING, RCP, 36 IN. DIA. EA 1 $800.00 $800.00) $700.00 $700.00) $1,000.00 $1,000.00) $998.00 $998.00)
4.13 4030-108-C-0 |PIPE APRON FOOTING, RCP, 42 IN. DIA. EA 4 $1,000.00 $4,000.00| $700.00 $2,800.00| $1,200.00 $4,800.00| $1,155.00 $4,620.00|
4.14 4030-108-C-0 |PIPE APRON FOOTING, RCP, 48 IN. DIA. EA 2 $1,200.00 $2,400.00) $800.00 $1,600.00) $1,500.00 $3,000.00) $1,470.00 $2,940.00)
DIVISION 5 - WATER MAIN AND APPURTENANCES
5.01 5010-108-A-1 |WATER MAIN, TRENCHED, PVC C900 DR18, 8 IN. LF 167 $65.00 $10,855.00) $59.00 $9,853.00| $35.50 $5,928.50| $34.75 $5,803.25
5.02 5010-108-A-1 |WATER MAIN, TRENCHED, PVC C900 DR18, 16 IN. LF 1094 $115.00 $125,810.00) $72.00 $78,768.00) $56.50 $61,811.00) $55.75 $60,990.50
5.03 5010-108-A-1 |WATER MAIN, TRENCHED, CL52 DUCTILE IRON, 16 IN. LF 60 $170.00 $10,200.00) $111.00 $6,660.00| $290.00 $17,400.00) $287.00 $17,220.00)
5.04 5010-108-A-2 |WATER MAIN, TRENCHLESS, PVC C900 DR18, 8 IN. LF 328 $125.00 $41,000.00 $130.00 $42,640.00 $96.50 $31,652.00 $94.50 $30,996.00
5.05 5010-108-C-2 |WATER MAIN FITTINGS LB 3830 $9.00 $34,470.00) $9.00 $34,470.00) $6.40 $24,512.00) $6.30 $24,129.00)
5.06 5020-108-A-0 |VALVE, GATE, 8 IN. EA 1 $2,000.00 $2,000.00) $2,100.00 $2,100.00| $1,900.00 $1,900.00) $1,890.00 $1,890.00)
5.07 5020-108-A-0 |VALVE, GATE, 16 IN. EA 3 $5,500.00 $16,500.00) $6,800.00 $20,400.00) $7,300.00 $21,900.00) $7,140.00 $21,420.00)
5.08 5020-108-C-0 |FIRE HYDRANT ASSEMBLY EA 4 $5,000.00 $20,000.00 $4,800.00 $19,200.00 $5,300.00 $21,200.00 $5,250.00 $21,000.00
5.09 5020-108-F-0 |VALVE BOX EXTENSION EA 1 $450.00 $450.00) $575.00 $575.00) $270.00 $270.00) $263.00 $263.00)
5.10 2599-9999005 |CONNECT TO EXISTING WATER MAIN EA 2 $1,500.00 $3,000.00) $6,000.00 $12,000.00 $7,300.00 $14,600.00 $7,140.00 $14,280.00
DIVISION 6 - STRUCTURES FOR SANITARY AND STORM SEWERS
6.01 6010-108-A-0 |MANHOLE, STORM SEWER, SW-401, 60 IN. EA 3 $5,000.00 $15,000.00) $4,100.00 $12,300.00) $4,600.00 $13,800.00) $4,515.00 $13,545.00)
6.02 6010-108-A-0 |MANHOLE, STORM SEWER, SW-403 EA 1 $12,000.00 $12,000.00 $7,500.00 $7,500.00) $12,000.00 $12,000.00 $11,550.00 $11,550.00
6.03 6010-108-B-0 |INTAKE, SINGLE GRATE INTAKE WITH MANHOLE, SW-503 EA 7 $4,500.00 $31,500.00) $4,200.00 $29,400.00) $4,400.00 $30,800.00) $4,305.00 $30,135.00)
6.04 6010-108-B-0 |INTAKE, SINGLE GRATE INTAKE WITH MANHOLE, SW-503 MODIFIED EA 5 $10,000.00 $50,000.00 $6,700.00 $33,500.00 $7,100.00 $35,500.00 $6,930.00 $34,650.00
6.05 6010-108-B-0 |INTAKE, DOUBLE GRATE INTAKE WITH MANHOLE, SW-506 EA 2 $7,000.00 $14,000.00) $6,300.00 $12,600.00) $7,000.00 $14,000.00) $6,825.00 $13,650.00)
6.06 6010-108-B-0 |INTAKE, DOUBLE GRATE INTAKE WITH MANHOLE, SW-506 MODIFIED EA 2 $14,000.00 $28,000.00 $9,700.00 $19,400.00 $9,800.00 $19,600.00 $9,660.00 $19,320.00
6.07 6010-108-E-0 |MANHOLE ADJUSTMENT, MINOR EA 1 $1,000.00 $1,000.00| $1,200.00 $1,200.00| $2,100.00 $2,100.00| $2,100.00 $2,100.00|
6.08 6010-108-F-0 |MANHOLE ADJUSTMENT, MAJOR EA 11 $5,000.00 $55,000.00 $7,500.00 $82,500.00 $6,500.00 $71,500.00 $6,405.00 $70,455.00
DIVISION 7 - STREETS AND RELATED WORK
7.01 7010-108-A-0 |10 IN. PCC PAVEMENT, CLASS C-SUD REINFORCED W/ 8 IN. CURB SY 20301 $65.00 $1,319,565.00) $72.00 $1,461,672.00) $62.00 $1,258,662.00) $58.00 $1,177,458.00)
7.02 7010-108-E-0 |CURB AND GUTTER, P.C.C., 2.5 FT. LF 231 $30.00 $6,930.00) $35.00 $8,085.00) $41.50 $9,586.50 $39.00 $9,009.00)
7.03 7030-108-C-0 |SHARED USE PATH, REINFORCED PCC, 6 IN. SsY 5250 $55.00 $288,750.00 $45.00 $236,250.00 $37.50 $196,875.00 $35.00 $183,750.00
7.04 7030-108-A-0 |REMOVAL OF SHARED USE PATH sy 354 $8.00 $2,832.00 $15.50 $5,487.00) $15.00 $5,310.00) $15.75 $5,575.50
7.05 7030-108-B-0 |REMOVAL OF CURB LF 48 $2.00 $96.00 $45.00 $2,160.00| $41.50 $1,992.00| $43.75 $2,100.00|
7.06 7030-108-G-0 |DETECTABLE WARNING SF 80 $40.00 $3,200.00) $50.00 $4,000.00) $38.50 $3,080.00) $36.00 $2,880.00)
7.07 7040-108-A-0 |FULL DEPTH PATCHES, 9" (MIN.) REINFORCED SsY 560 $115.00 $64,400.00) $135.00 $75,600.00) $119.50 $66,920.00) $112.00 $62,720.00)
7.08 7040-108-F-0 |DIAMOND GRINDING sy 75 $35.00 $2,625.00) $55.00 $4,125.00) $52.50 $3,937.50 $49.00 $3,675.00
7.09 7040-108-H-0 |PAVEMENT REMOVAL SsY 983 $6.00 $5,898.00| $20.00 $19,660.00) $19.00 $18,677.00) $20.00 $19,660.00)
DIVISION 8 - TRAFFIC CONTROL
8.01 8020-108-C-0 |PAINTED PAVEMENT MARKINGS, SOLVENT/WATERBORNE STA 138.8 $150.00 $20,820.00 $90.00 $12,492.00 $79.00 $10,965.20 $78.75 $10,930.50
8.02 8020-108-G-0 |PAINTED SYMBOLS AND LEGENDS EA 9 $750.00 $6,750.00| $115.00 $1,035.00| $115.50 $1,039.50] $115.50 $1,039.50]
8.03 8030-108-A-0 |TEMPORARY TRAFFIC CONTROL LS 1 $50,000.00 $50,000.00 $225,000.00 $225,000.00) $138,023.62 $138,023.62| $285,600.00 $285,600.00)
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BID TRBULATIONS

Client: City of West Des Moines

Project: _Grand Avenue (South Jordan Creek Parkway to South 88th Street)

Project 1 0510-056-2018

Bid Date: 5/1/2019, 2 P.M.

ENGINEER'S ESTIMATE

Alliance Construction Group, LLC
3000 SE Grimes Boulevard, Suite 800
Grimes, lowa 50111

Elder Corporation
5088 East University Avenue
Des Moines, lowa 50327

Concrete Technologies, Inc.
1001 SE 37th Street
Grimes, lowa 50111

ITEM NO. ITEM CODE ITEM DESCRIPTION UNIT QUANTITY UNIT COST $ CosT$ UNIT COST $ COST $ UNIT COST $ COST $ UNIT COST $ COST $
8.04 2528-8445113 |FLAGGERS EACH 10 $500.00 $5,000.00| $500.00 $5,000.00| $530.00 $5,300.00| $1,085.00 $10,850.00)
8.05 2528-9290050 |PORTABLE DYNAMIC MESSAGE SIGN (PDMS) CDAY 20 $150.00 $3,000.00 $160.00 $3,200.00 $15.75 $315.00 $158.00 $3,160.00
DIVISION 9 - SITE WORK AND LANDSCAPING
9.01 9010-108-B-0 |SEEDING, FERTILIZING, AND MULCHING FOR HYDRAULIC SEED., TYPE 1 (PERM. LAWN MIX) AC 3.05 $1,900.00 $5,795.00 $2,600.00 $7,930.00 $2,600.00 $7,930.00 $2,625.00 $8,006.25
9.02 9010-108-B-0 |SEEDING, FERTILIZING, AND MULCHING FOR HYDRAULIC SEED., TYPE 2 (PERM. COOL SEASON MIX.) AC 10.46 $1,400.00 $14,644.00 $2,500.00 $26,150.00 $2,500.00 $26,150.00 $2,520.00 $26,359.20
9.03 9010-108-B-0 |SEEDING, FERTILIZING, AND MULCHING FOR HYDRAULIC SEED., TYPE 5 (RURAL TEMP. EC MIX.) AC 13.51 $600.00 $8,106.00 $1,500.00 $20,265.00) $1,400.00 $18,914.00) $1,470.00 $19,859.70
9.04 9010-108-E-0 |WARRANTY LS 1 $5,000.00 $5,000.00 $6,200.00 $6,200.00 $5,300.00 $5,300.00 $6,350.00 $6,350.00
9.05 9040-108-A-1 |SWPPP PREPARATION & MANAGEMENT LS 1 $4,500.00 $4,500.00| $6,000.00 $6,000.00| $4,700.00 $4,700.00| $6,145.00 $6,145.00|
9.06 9040-108-D-1 |FILTER SOCKS, 8 IN. LF 8430 $2.25 $18,967.50 $1.50 $12,645.00 $2.10 $17,703.00 $1.50 $12,645.00
9.07 9040-108-D-2 |FILTER SOCKS, REMOVAL LF 8430 $0.25 $2,107.50| $0.25 $2,107.50| $0.25 $2,107.50| $0.25 $2,107.50|
9.08 9040-108-E-0 | TEMPORARY RECP, TYPE 2.B sY 1862 $6.50 $12,103.00 $1.25 $2,327.50 $1.95 $3,630.90 $1.25 $2,327.50
9.09 9040-108-G-1 |CHECK DAM, ROCK TON 40.5 $56.00 $2,268.00| $70.00 $2,835.00] $67.50 $2,733.75 $71.50 $2,895.75
9.10 9040-108-1-0 |RIP RAP, CLASS E TON 891 $60.00 $53,460.00 $70.00 $62,370.00 $67.50 $60,142.50 $67.25 $59,919.75
9.11 9040-108-N-1 |SILT FENCE, INSTALLATION LF 11040 $1.50 $16,560.00) $1.50 $16,560.00) $1.35 $14,904.00) $1.50 $16,560.00)
9.12 9040-108-N-2_[SILT FENCE, REMOVAL OF SEDIMENT LF 883 $0.10 $88.30) $0.25 $220.75) $0.05 $44.15) $0.05 $44.15)
9.13 9040-108-N-3 |SILT FENCE, REMOVAL OF DEVICE LF 8832 $0.20 $1,766.40| $0.25 $2,208.00| $0.05 $441.60) $0.05 $441.60)
9.14 9040-108-0-1 |STABILIZED CONSTRUCTION ENTRANCE sy 344 $15.00 $5,160.00 $65.00 $22,360.00 $62.00 $21,328.00 $40.00 $13,760.00
9.15 9040-108-Q-2 |EROSION CONTROL MULCH, HYDROMULCH AC 13.51 $1,200.00 $16,212.00) $1,300.00 $17,563.00) $1,100.00 $14,861.00) $1,260.00 $17,022.60)
9.16 9040-108-T-1 [INLET PROTECTION DEVICE, INSTALLATION EA 22 $150.00 $3,300.00 $140.00 $3,080.00 $131.50 $2,893.00 $141.00 $3,102.00
9.17 9040-108-T-2 |INLET PROTECTION DEVICE, MAINTENANCE EA 22 $20.00 $440.00) $25.00 $550.00) $26.25 $577.50) $21.00 $462.00)
9.18 9060-108-E-0 |REMOVAL OF FENCE LF 331 $4.00 $1,324.00 $4.25 $1,406.75 $4.20 $1,390.20 $8.25 $2,730.75
9.19 2519-3300400 |FIELD FENCE BRACE PANEL EA 2 $200.00 $400.00) $450.00 $900.00) $1,000.00 $2,000.00| $480.00 $960.00)
DIVISION 11 - MISCELLANEOUS
11.01 | 11010-108-A-0 [CONSTRUCTION SURVEY LS 1 $25,000.00 $25,000.00 $35,000.00 $35,000.00 $30,000.00 $30,000.00 $29,925.00 $29,925.00
11.02 11050-108-A-0 |CONCRETE WASHOUT LS 1 $2,400.00 $2,400.00| $11,500.00 $11,500.00) $11,000.00 $11,000.00) $10,650.00 $10,650.00)
11.03 | 2599-9999005 |PRIMARY HAND HOLES (48"x72"x48" DEEP) EA 9 $9,000.00 $81,000.00 $8,500.00 $76,500.00 $13,000.00 $117,000.00 $13,125.00 $118,125.00
11.04 2599-9999005 |SECONDARY HAND HOLES (30"x48"x36" DEEP) EA 9 $5,000.00 $45,000.00) $1,350.00 $12,150.00) $7,900.00 $71,100.00) $7,875.00 $70,875.00)
11.05 | 2599-9999009 |JOINT TRENCH LF 4220 $65.00 $274,300.00 $51.50 $217,330.00 $289.00|  $1,219,580.00 $290.00|  $1,223,800.00
11.06 2599-9999009 |PVC SCHEDULE 40, 24 INCH LF 1087 $100.00 $108,700.00 $550.00 $597,850.00 $103.00 $111,961.00 $103.00 $111,961.00
11.07 | 2599-9999009 |PLACEMENT OF CONDUIT IN TRENCH (4 IN.) LF 50640 $6.25 $316,500.00 $5.25 $265,860.00 $8.65 $438,036.00 $8.72 $441,580.80
11.08 2599-9999009 |PULL ROPE WITH TRACE WIRE INSTALLATION LF 8440 $1.25 $10,550.00) $1.60 $13,504.00) $2.10 $17,724.00) $2.10 $17,724.00)
11.09 | 2599-9999010 |TESTING OF DUCT BANK CONDUIT LS 1 $15,000.00 $15,000.00 $17,000.00 $17,000.00 $27,000.00 $27,000.00 $26,775.00 $26,775.00
DIVISION 12 - STRUCTURES
12.01 2102-0425071 |SPECIAL BACKFILL cy 1069 $40.00 $42,760.00) $57.00 $60,933.00) $58.00 $62,002.00) $55.00 $58,795.00)
12.02 | 2402-0425030 |GRANULAR BACKFILL cY 561 $30.00 $16,830.00 $62.00 $34,782.00 $63.00 $35,343.00 $50.50 $28,330.50
12.03 2402-2720000 |EXCAVATION, CLASS 20 cy 3438 $20.00 $68,760.00) $8.25 $28,363.50) $8.40 $28,879.20) $7.50 $25,785.00)
12.04 | 2403-0100020 |STRUCTURAL CONCRETE (RCB CULVERT) cY 835 $700.00 $584,500.00 $425.00 $354,875.00 $410.00 $342,350.00 $488.00 $407,480.00
12.05 2404-7775000 |REINFORCING STEEL LB 126330 $1.25 $157,912.50 $1.10 $138,963.00 $1.10 $138,963.00 $1.05 $132,646.50
12.06 | 2519-1002048 |FENCE, CHAIN LINK, VINYL COATED (BLACK) LF 138.9 $90.00 $12,501.00 $90.00 $12,501.00 $31.50 $4,375.35 $104.00 $14,445.60
TOTAL BASE BID $6,507,769.20 $7,091,076.50 $7,474,747.47 $7,684,670.90
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BID TABULATIONS

Client: _City of West Des Moines

Project: Grand Avenue (South Jordan Creek Parkway to South 88th Street)

Project 1 _0510-056-2018

Bid Date: 5/1/2019, 2 P.M.

Absolute Concrete
P.O. Box 148
'S ESTIMATE Slater, lowa 50244
ITEM NO. |  ITEM CODE ITEM DESCRIPTION UNIT QUANTITY UNIT COST $ cosT$ UNIT COST $ CoST$
DIVISION 2 - EARTHWORK, SUBGRADE AND SUBBASE
2.01 2010-108-C-0 |CLEARING AND GRUBBING Ls 1 $15,000.00 $15,000.00 $9,020.00 $9,020.00
2.02 2010-108-D-1 |TOPSOIL, ON-SITE [ 12159 $7.00 $85,113.00 $7.85 $95,448.15
2.03 2010-108-E-0 |EXCAVATION, CLASS 10 [ 3342 $15.00 $50,130.00 $4.95 $16,542.90
2.04 2010-108-E-0 |EMBANKMENT-IN-PLACE, CONTRACTOR FURNISHED [ 179886 $9.00 $1,618,974.00 $10.75|  $1,933,774.50
2.05 2010-108-G-0 |SUBGRADE PREPARATION, 6 IN. sy 6296 $2.00 $12,592.00 $2.75 $17,314.00
2.06 2010-108-G-0 |SUBGRADE PREPARATION, 12 IN. sy 22213 $3.00 $66,639.00 $3.45 $76,634.85
DIVISION 4 - SEWERS AND DRAINS
4.01 4020-108-A-1 [STORM SEWER, TRENCHED, RCP, 18 IN. DIA. LF 871 $60.00 $52,260.00 $75.85 $66,065.35
4.02 4020-108-A-1 |STORM SEWER, TRENCHED, RCP, 24 IN. DIA. LF 117 $75.00 $8,775.00 $88.15 $10,313.55
4.03 4020-108-A-1 |STORM SEWER, TRENCHED, RCP, 30 IN. DIA. LF 52 $100.00 $5,200.00 $120.95 $6,289.40
4.04 4020-108-A-1 |STORM SEWER, TRENCHED, RCP, 36 IN. DIA. LF 2300 $125.00 $287,500.00 $98.40 $226,320.00
4.05 4020-108-A-1 |STORM SEWER, TRENCHED, RCP, 48 IN. DIA. LF 162 $235.00 $38,070.00 $161.95 $26,235.90
4.06 4020-108-H-1 |PRECAST PLUG, STORM SEWER, 24 IN. DIA., RCP CLASS III EA 1 $350.00 $350.00) $1,155.00 $1,155.00
4.07 4020-108-H-1 |PRECAST PLUG, STORM SEWER, 30 IN. DIA., RCP CLASS III EA 1 $400.00 $400.00) $1,220.00 $1,220.00
4.08 4030-108-A-1 |PIPE CULVERT, TRENCHED, RCP, 42 IN. DIA. LF 240 $200.00 $48,000.00 $178.00 $42,720.00
4.09 4030-108-B-0 |PIPE APRON, RCP, 36 IN. DIA. EA 1 $3,000.00 $3,000.00 $4,205.00 $4,205.00
4.10 4030-108-B-0 |PIPE APRON, RCP, 42 IN. DIA. EA 4 $3,500.00 $14,000.00 $2,720.00 $10,880.00
411 4030-108-B-0 |PIPE APRON, RCP, 48 IN. DIA. EA 2 $5,000.00 $10,000.00 $3,075.00 $6,150.00
4.12 4030-108-C-0 |PIPE APRON FOOTING, RCP, 36 IN. DIA. EA 1 $800.00 $800.00) $895.00 $895.00)
413 4030-108-C-0 |PIPE APRON FOOTING, RCP, 42 IN. DIA. EA 4 $1,000.00 $4,000.00 $705.00 $2,820.00
4.14 4030-108-C-0 |PIPE APRON FOOTING, RCP, 48 IN. DIA. EA 2 $1,200.00 $2,400.00 $810.00 $1,620.00
DIVISION 5 - WATER MAIN AND APPURTENANCES
5.01 5010-108-A-1 |WATER MAIN, TRENCHED, PVC C900 DR18, 8 IN. LF 167 $65.00 $10,855.00 $59.45 $9,928.15
5.02 5010-108-A-1 |WATER MAIN, TRENCHED, PVC C900 DR18, 16 IN. LF 1094 $115.00 $125,810.00 $71.75 $78,494.50
5.03 5010-108-A-1 |WATER MAIN, TRENCHED, CL52 DUCTILE IRON, 16 IN. LF 60 $170.00 $10,200.00 $112.25 $6,735.00
5.04 5010-108-A-2 |WATER MAIN, TRENCHLESS, PVC C900 DR18, 8 IN. LF 328 $125.00 $41,000.00 $127.10 $41,688.80
5.05 5010-108-C-2 |WATER MAIN FITTINGS LB 3830 $9.00 $34,470.00 $8.85 $33,895.50
5.06 5020-108-A-0 |VALVE, GATE, 8 IN. EA 1 $2,000.00 $2,000.00 $2,090.00 $2,090.00
5.07 5020-108-A-0 |VALVE, GATE, 16 IN. EA 3 $5,500.00 $16,500.00 $6,800.00 $20,400.00
5.08 5020-108-C-0 |FIRE HYDRANT ASSEMBLY EA 4 $5,000.00 $20,000.00 $4,815.00 $19,260.00
5.09 5020-108-F-0 |VALVE BOX EXTENSION EA 1 $450.00 $450.00) $565.00 $565.00)
5.10 | 2599-9999005 |CONNECT TO EXISTING WATER MAIN EA 2 $1,500.00 $3,000.00 $5,930.00 $11,860.00
DIVISION 6 - STRUCTURES FOR SANITARY AND STORM SEWERS
6.01 6010-108-A-0 |MANHOLE, STORM SEWER, SW-401, 60 IN. EA 3 $5,000.00 $15,000.00 $4,070.00 $12,210.00
6.02 6010-108-A-0 | MANHOLE, STORM SEWER, SW-403 EA 1 $12,000.00 $12,000.00 $7,330.00 $7,330.00
6.03 6010-108-B-0 |INTAKE, SINGLE GRATE INTAKE WITH MANHOLE, SW-503 EA 7 $4,500.00 $31,500.00 $4,100.00 $28,700.00
6.04 6010-108-B-0 |INTAKE, SINGLE GRATE INTAKE WITH MANHOLE, SW-503 MODIFIED EA 5 $10,000.00 $50,000.00 $6,669.00 $33,345.00
6.05 6010-108-B-0 |INTAKE, DOUBLE GRATE INTAKE WITH MANHOLE, SW-506 EA 2 $7,000.00 $14,000.00 $6,305.00 $12,610.00
6.06 6010-108-B-0 |INTAKE, DOUBLE GRATE INTAKE WITH MANHOLE, SW-506 MODIFIED EA 2 $14,000.00 $28,000.00 $9,750.00 $19,500.00
6.07 6010-108-E-0 |MANHOLE ADJUSTMENT, MINOR EA 1 $1,000.00 $1,000.00 $1,130.00 $1,130.00
6.08 6010-108-F-0 |MANHOLE ADJUSTMENT, MAJOR EA 11 $5,000.00 $55,000.00 $7,510.00 $82,610.00
DIVISION 7 - STREETS AND RELATED WORK
7.01 7010-108-A-0 |10 IN. PCC PAVEMENT, CLASS C-SUD REINFORCED W/ 8 IN. CURB sy 20301 $65.00 $1,319,565.00) $69.00|  $1,400,769.00)
7.02 7010-108-E-0 |CURB AND GUTTER, P.C.C., 2.5 FT. LF 231 $30.00 $6,930.00 $52.50 $12,127.50
7.03 7030-108-C-0 |SHARED USE PATH, REINFORCED PCC, 6 IN. sy 5250 $55.00 $288,750.00 $44.50 $233,625.00
7.04 7030-108-A-0 |REMOVAL OF SHARED USE PATH sy 354 $8.00 $2,832.00 $15.80 $5,593.20
7.05 7030-108-B-0 |REMOVAL OF CURB LF 48 $2.00 $96.00| $44.00 $2,112.00
7.06 7030-108-G-0 |DETECTABLE WARNING SF 80 $40.00 $3,200.00 $35.00 $2,800.00
7.07 7040-108-A-0 |FULL DEPTH PATCHES, 9" (MIN.) REINFORCED sy 560 $115.00 $64,400.00 $160.00 $89,600.00
7.08 7040-108-F-0 | DIAMOND GRINDING sy 75 $35.00 $2,625.00 $49.00 $3,675.00
7.09 7040-108-H-0 |PAVEMENT REMOVAL sy 983 $6.00 $5,898.00 $20.00 $19,660.00
DIVISION 8 - TRAFFIC CONTROL
8.01 8020-108-C-0 |PAINTED PAVEMENT MARKINGS, SOLVENT/WATERBORNE STA 138.8 $150.00 $20,820.00 $77.00 $10,687.60
8.02 8020-108-G-0 |PAINTED SYMBOLS AND LEGENDS EA 9 $750.00 $6,750.00 $115.00 $1,035.00
8.03 8030-108-A-0 | TEMPORARY TRAFFIC CONTROL Ls 1 $50,000.00 $50,000.00 $45,000.00 $45,000.00
8.04 2528-8445113 |FLAGGERS EACH 10 $500.00 $5,000.00 $480.00 $4,800.00
8.05 2528-9290050 |PORTABLE DYNAMIC MESSAGE SIGN (PDMS) CDAY 20 $150.00 $3,000.00 $155.00 $3,100.00
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BID TABULATIONS

Client: _City of West Des Moines

Project: Grand Avenue (South Jordan Creek Parkway to South 88th Street)

:_0510-056-2018

Bid Date: 5/1/2019, 2 P.M.

Absolute Concrete
P.O. Box 148

'S ESTIMATE Slater, lowa 50244
ITEM NO. |  ITEM CODE ITEM DESCRIPTION UNIT QUANTITY UNIT COST $ CoST$ UNIT COST $ CoST$
DIVISION 9 - SITE WORK AND LANDSCAPING
9.01 9010-108-B-0 [SEEDING, FERTILIZING, AND MULCHING FOR HYDRAULIC SEED., TYPE 1 (PERM. LAWN MIX) AC 3.05 $1,900.00 $5,795.00 $3,500.00 $10,675.00
9.02 9010-108-B-0 |SEEDING, FERTILIZING, AND MULCHING FOR HYDRAULIC SEED., TYPE 2 (PERM. COOL SEASON MIX.) AC 10.46 $1,400.00 $14,644.00 $2,500.00 $26,150.00
9.03 9010-108-B-0 |SEEDING, FERTILIZING, AND MULCHING FOR HYDRAULIC SEED., TYPE 5 (RURAL TEMP. EC MIX.) AC 13.51 $600.00 $8,106.00 $2,250.00 $30,397.50
9.04 9010-108-E-0 |WARRANTY Ls 1 $5,000.00 $5,000.00 $7,500.00 $7,500.00
9.05 9040-108-A-1 |SWPPP PREPARATION & MANAGEMENT Ls 1 $4,500.00 $4,500.00 $5,000.00 $5,000.00
9.06 9040-108-D-1 |FILTER SOCKS, 8 IN. LF 8430 $2.25 $18,967.50 $3.50 $29,505.00
9.07 9040-108-D-2|FILTER SOCKS, REMOVAL LF 8430 $0.25 $2,107.50 $0.50 $4,215.00
9.08 9040-108-E-0 | TEMPORARY RECP, TYPE 2.8 sy 1862 $6.50 $12,103.00 $4.00 $7,448.00
9.09 9040-108-G-1 |CHECK DAM, ROCK TON 40.5 $56.00 $2,268.00 $75.00 $3,037.50
9.10 9040-108--0 |RIP RAP, CLASS E TON 891 $60.00 $53,460.00 $71.00 $63,261.00
9.11 9040-108-N-1_[SILT FENCE, INSTALLATION LF 11040 $1.50 $16,560.00 $1.50 $16,560.00
9.12 9040-108-N-2_|SILT FENCE, REMOVAL OF SEDIMENT LF 883 $0.10 $88.30) $0.05 $44.15)
9.13 9040-108-N-3_[SILT FENCE, REMOVAL OF DEVICE LF 8832 $0.20 $1,766.40 $0.05 $441.60)
9.14 9040-108-0-1 |STABILIZED CONSTRUCTION ENTRANCE sy 344 $15.00 $5,160.00 $66.00 $22,704.00
9.15 9040-108-Q-2 |EROSION CONTROL MULCH, HYDROMULCH AC 13.51 $1,200.00 $16,212.00 $1,750.00 $23,642.50
9.16 9040-108-T-1 |INLET PROTECTION DEVICE, INSTALLATION EA 22 $150.00 $3,300.00 $175.00 $3,850.00
9.17 9040-108-T-2 |INLET PROTECTION DEVICE, MAINTENANCE EA 22 $20.00 $440.00) $25.00 $550.00)
9.18 9060-108-E-0 |REMOVAL OF FENCE LF 331 $4.00 $1,324.00 $3.75 $1,241.25
9.19 2519-3300400 |FIELD FENCE BRACE PANEL EA 2 $200.00 $400.00) $500.00 $1,000.00
DIVISION 11 - MISCELLANEOUS
11.01 | 11010-108-A-0 |CONSTRUCTION SURVEY LS 1 $25,000.00 $25,000.00 $35,000.00 $35,000.00
11.02 | 11050-108-A-0 |CONCRETE WASHOUT LS 1 $2,400.00 $2,400.00 $10,000.00 $10,000.00
11.03 | 2599-9999005 |PRIMARY HAND HOLES (48"x72"x48" DEEP) EA 9 $9,000.00 $81,000.00 $12,850.00 $115,650.00
11.04 | 2599-9999005 |SECONDARY HAND HOLES (30"x48"x36" DEEP) EA 9 $5,000.00 $45,000.00 $7,690.00 $69,210.00
11.05 | 2599-9999009 |JOINT TRENCH LF 4220 $65.00 $274,300.00 $285.00|  $1,202,700.00)
11.06 | 2599-9999009 |PVC SCHEDULE 40, 24 INCH LF 1087 $100.00 $108,700.00 $100.45 $109,189.15
11.07 | 2599-9999009 |PLACEMENT OF CONDUIT IN TRENCH (4 IN.) LF 50640 $6.25 $316,500.00 $8.50 $430,440.00
11.08 | 2599-9999009 |PULL ROPE WITH TRACE WIRE INSTALLATION LF 8440 $1.25 $10,550.00 $2.05 $17,302.00
11.09 | 2599-9999010 |TESTING OF DUCT BANK CONDUIT LS 1 $15,000.00 $15,000.00 $26,500.00 $26,500.00
DIVISION 12 - STRUCTURES
12.01 | 2102-0425071 [SPECIAL BACKFILL [ 1069 $40.00 $42,760.00 $56.50 $60,398.50
12.02 | 2402-0425030 |GRANULAR BACKFILL [ 561 $30.00 $16,830.00 $61.50 $34,501.50
12.03 | 2402-2720000 |[EXCAVATION, CLASS 20 [ 3438 $20.00 $68,760.00 $8.20 $28,191.60
12.04 | 2403-0100020 |STRUCTURAL CONCRETE (RCB CULVERT) [ 835 $700.00 $584,500.00 $405.00 $338,175.00
12.05 | 2404-7775000 |REINFORCING STEEL LB 126330 $1.25 $157,912.50 $1.10 $138,963.00
12.06 | 2519-1002048 |FENCE, CHAIN LINK, VINYL COATED (BLACK) LF 138.9 $90.00 $12,501.00 $87.00 $12,084.30
TOTAL BASE BID $6,507,769.20 $7,698,087.40
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| hereby certify that this engineering document was prepared
by me or under my direct personal supervision and that |
am a duly licensed Professional Engineer under the laws
of the State of lowa.

Tl R 5/1/2019

MICHAEL A. JACKSON, P.E. DATE

,,/,,{'Q\NA\\N\\\\\“\\ License Number: 10691

My license renewal date is December 31, 2020

Pages or sheets covered by this seal: All sheets included within the estimate.




